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IH 635 (LBJ) West Section Project Costs - By ABC Parts IH 635 (LBJ) West Section Project - ABC - Source
Cost Item A B C Total Cost Source of Funding Total Amount Total Amount Total Amount

Cost 2003 ($) Cost 2003 ($) Cost 2003 ($) 2003 ($) Requested ($) Obtained ($) Remaining ($)
Construction 440.0 65.0 125.0 630.0 Federal (7)    

Traditional Design Effort 20.9 3.1 5.9 29.9 State (7)(10)
(Based on 4.75% of Construction
Right-of-Way 18.6 52.6 15.0 86.2 North Central Texas Council of Governments

(NCTCOG)(10)
Utilities 18.3 4.7 5.0 28.0 Revenue Bonds(6) 300.0 0.0 300.0
 
TxDOT Construction Management - E&C 59.5 8.8 16.9 85.2 Dallas Area Rapid Transit (DART)(9) 43.0 0.0 43.0
(Based on 13.52% of Construction)
EDA Procurement & Proffesional Services 6.0 0.0 0.0 6.0 Dallas County {Staging Area ROW Puchase}(11) 5.0 0.0 5.0

Investment Grade Traffic & Revenue Study 2.0 0.0 0.0 2.0 City of Dallas {Design}(1)(12) 5.0 5.0 0.0

Operations of Managed Lanes Enforcement 5.0 0.0 0.0 5.0 City of Farmers Branch {Design}(11) 2.0 0.0 2.0

Operations of Managed Lanes Facilities 5.0 0.0 0.0 5.0 North Texas Tollway Authority (NTTA)(13) 0.0 0.0 0.0

Maintenenance of Managed Lanes (Tunnel) 5.0 0.0 0.0 5.0 Private 0.0 0.0 0.0

Maintenance of West Section (Traditional) 5.0 0.0 0.0 5.0 Other - (TIFIA, Appropriation, Authorization) 6.4 6.4 0.0
 (3), (4), (5), (8)
Totals 585.3 134.2 167.8 887.3 Totals (2) 887.3 11.4 875.9

Notes: Notes:
A - West Section Managed Lanes which include the tunnel, frontage road and box transition sections bewteen (1) A City of Dallas bond election passed for LBJ of $10M with $5M allocated for the West Section.
          US 75 and 35E to open. (2) All costs are in 2003 dollars.
B - The appropriate North/East and West/South direct connection ramps to operate the Managed Lanes from (3) Two 35E/635 Interchange allocations have been received - FY 2001 $5.4M and FY 2003 $1M.
          635 to 35E. (4) An I-635 Coalition has been formed to help garner additional funds for the project
C - The added elevated direct connection ramps for the Loop 12 / 35E project for through traffic movement. (5) Congressman Pete Sessions has submitted for additional 35E Interchange funds of $35 Million.

(6) Projected revenue bond sale amount to be paid back by the Managed Lane tolls.
(1) There are remaining sections of the ultimate West Section and the 35E interchange projects that still need (7) The Federal and State amounts would be from eligible categories.
          to be constructed. (8) The City of Irving may contribute to the ROW, Utility and Design costs in their city.

(9) Based on 10% of the eligible Managed Lane Facilities costs.
a - Surface work between Preston and Midway with a construction costs of $77,657,000 (10) The State and NCTCOG portion would be from a distribution yet to be determined.
b - Remaining 35E interchange connections and improvements with a construction costs of $205,629,000 (11) These numbers represent a requested amount. No formal discussions have occurred  to commit the funds.
c - Remaining West Section roadway and intersection improvement construction costs of $147,912,000 (12) The City of Dallas will be requested to participate for a total West Section amount of $26 million.

(13) The NTTA will be asked to participate in project costs at the Dallas North Tollway interchange (Not incl. w/ ABC).
(2) The following two items are underway with current costs as noted:

Key Schedule Items:
I. Geological Testing Program - Coring underway - Started 7/14/03 with a Work Authorization of $392,014 (1) Obtain West Section Access Justification Approval - Anticipated prior to October of 2003
           {Phase I and Phase II results will be provided to the CDA Teams for inclusion into RFP submittal} (2) Obtain West Section FONSI (Environmental Clearance) - Anticipated in October of 2003

(3) Put out Notice of Intent (NOI) for Procurement Engineer (PcE)
II. Investment Grade Traffic and Revenue Study - NTP 7/14/03 with a Work Authorization of $759,170 (4). Put out CDA Request for Qualifications (RFQ)

(5) Complete PcE selection/negotiation process and give Notice to proceed (NTP)
(6) Complete initial screening of CDA Teams
(7) Put out Draft CDA Request for Proposals (RFP)
(8) Put out Final CDA Request for Proposals (RFP)
(9) Complete Traffic and Revenue Study and Financial Plan
(10) Complete CDA Selection/Negortiations
(11) Hold Bond Sale
(12) Provide Notice to proceed (NTP) for CDA Team
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